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PELICAN ISLAND AND CHALAND HEADLAND  

VEGETATIVE PLANTINGS  

STATE PROJECT NO: BA-38 

PLAQUEMINES PARISH, LOUISIANA 

 

SCHEDULE OF BID ITEMS 

 
BASE BID 

 
Item Description    Unit Approx. Qty* Unit Price Total Price  
 
1. Smooth Cordgrass    Each 170,656  $                  $                     

Vegetative Plugs 
 
2. Bitter Panicum    Each 110,000  $                  $                     

Four Inch Containers    
 
3. Marshhay Cordgrass    Each 40,800  $                  $                     

Four Inch Containers 
 
4. Gulf Cordgrass     Each 35,700  $                  $                     

Four Inch Containers  
 
5. Salt Grass      Each 5,100   $                

  $                
     

Four Inch Containers    
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6. Sea Oats     Each 5,100   $                

  $                
     

One-Gallon Containers 
 
7. Matrimony Vine    Each 5,100   $                

  $                
     

Tube Containers   
 
 
     TOTAL BASE BID AMOUNT                      

                     
       

 
Total Amount of Base Bid: _________________________________________________________  

(written words) 

__________________________       dollars and  

_____________________________________cents. 

 

 

Contractor=s Company Name:                                                                     

 

Contractor=s Phone Number:                                                                       

 

The price shall include all materials, transportation, mobilization, labor, plants, layout, 

demobilization and all other costs associated with completion of the project as specified in the 

Contract Documents.     

* Where the quantity of work  is covered by a unit price, such quantities are estimated and 

are to be used for bid comparison.  The Owner reserves the right to increase/decrease such 

quantities as necessary to complete the work or remain within any funding limits.  In the 

event quantities differ from those estimated (over/under), unit costs will be used to 

determine payment to the Contractor. 

 

Bidders submitting proposals on this contract to complete the Schedule of Bid Items for the 

Base Bid and both Additive Alternates.  The award of the alternate bid(s) will be based on 
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remaining funds available.  The right is reserved by the Owner to award a contract for the 

Base Bid and a specified percentage of the Additive Alternate Bid(s) as necessary to remain 

within the funding limits. 

 

THE SCHEDULE OF BID ITEMS TO BE FILLED OUT IN FULL AND SUBMITTED 

WITH THE BID FORM PACKAGE REQUIREMENTS   
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VEGETATIVE PLANTINGS  
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PLAQUEMINES PARISH, LOUISIANA 
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ADDITIVE ALTERNATE No. 1 

 

Item Description   Unit Approx. Qty* Unit Price Total Price  

 

8. Record (GPS) Location LUMP 1   $                  $       

               

of  Plant Rows 

 

 

The price shall include all materials, transportation, mobilization, labor, plants, layout, 

demobilization, and all other costs associated with completion of the project as specified in the 

Contract Documents.     

 

* Where the quantity of work  is covered by a unit price, such quantities are estimated and 

are to be used for bid comparison.  The Owner reserves the right to increase/decrease such 

quantities as necessary to complete the work or remain within any funding limits.  In the 

event quantities differ from those estimated (over/under), unit costs will be used to 

determine payment to the Contractor. 

 

Bidders submitting proposals on this contract to complete the Schedule of Bid Items for the 

Base Bid and both Additive Alternates.  The award of the alternate bid(s) will be based on 

remaining funds available.  The right is reserved by the Owner to award a contract for the 

Base Bid and a specified percentage of the Additive Alternate Bid(s) as necessary to remain 

within the funding limits. 

 

 

THE SCHEDULE OF BID ITEMS TO BE FILLED OUT IN FULL AND SUBMITTED 

WITH THE BID FORM PACKAGE REQUIREMENTS  
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1.  Acceptance:(notice thereof) Written response from the DNR/CED to the Contractor 

that all specified items of work in the Contract have been completed and/or 

obligations have been fulfilled by the Contractor. 

 

 2. Addenda:  Written or graphic instruments issued prior to the opening of Bids 

which clarify, correct or change the bidding documents or the Contract Documents. 

 

3. Agreement:  The written agreement between the Owner and the Contractor 

covering the work to be performed; other contract documents are attached to the 

Agreement and made a part thereof as provided therein.   

 

4. Bid:  The offer or proposal of the bidder submitted on the prescribed form setting 

forth the prices for the work to be performed.   

 

5. Bidder:  Any person, association of persons, firm or corporation submitting a 

proposal for the work contemplated. 

 

6. Bonds:  Bid, performance and payment bonds and other instruments of security. 

 

7. Change Order:  A written order to the Contractor signed by the Owner authorizing 

an addition, deletion or revision in the work, or an adjustment in the contract price 

or the contract time issued after the effective date of the Agreement. 

 

8. Contract:  The written Agreement between the Owner and the Contractor, which 

shall be understood to include the Specifications, Plans, Information for Bidders, 

Agreement, Advertisement For Bidders, Affidavit, Bid Form, Bid Bond, Contract 

Bond, Notice of Award, Notice to Proceed, and Change Order. 

 

9. Contract Bond: (Also referred to herein as "Performance/Payment Bond.")  The 

approved form of security furnished by the Contractor and his surety as security for 

the faithful performance of the work and the payment for all labor, materials and/or 

other obligations incurred by him in the prosecution thereof. 

 

10. Contract Documents: The Agreement, Addenda (which pertain to the Contract 

Documents), Contractor=s Bid (including documentation and specified Attachments 

accompanying the Bid and any Post-bid documentation submitted prior to the 

Notice of Award) when attached as an exhibit to the Agreement, the Bonds (Bid and 

Performance/Payment), General Conditions, Supplementary Conditions, Technical 

Specifications, Plans as the same are more specifically identified in the Agreement, 

together with all Field or Change Orders issued after the execution of the 

Agreement.   

11. Contract Time: The number of calendar days specified in the Agreement for 

completion of the work, together with any extensions authorized by change orders. 

 

12. Contractor:  The person, association of persons, firm or corporation entering into a 

Contract duly awarded. 
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13. Contracting Agency:   The Louisiana Department of Natural Resources (DNR) 

acting through the Division of Administration.    

 

14. Equipment:  All machinery, implements, and power-tools, together with the 

necessary supplies for the operation, upkeep and maintenance of the same and also 

all other tools and apparatus necessary for the proper construction and acceptable 

completion of work. 

 

15. Extension of Contract:  Any extension of time for completion of work beyond the 

number of calendar days specified for in the Contract, such extension being granted 

by the Owner upon recommendation of the DNR/CED. 

 

16. Field Order: A verbal or written order issued by the DNR/CED which orders minor 

changes in the work, but which does not involve a change in the contract price or the 

contract time. 

  

17. Inspector:  An authorized representative of the DNR/CED, assigned to make 

inspections of the work performed and material furnished by the Contractor. 

 

18. NOAA Fisheries: The federal sponsor and representative of the project.  

 

19. Notice of Award: A written notice by the Owner to the apparent successful bidder 

stating that upon compliance by the apparent successful bidder with the conditions 

precedent enumerated therein and within the time specified, the Owner will sign and 

deliver the Agreement. 

 

20. Notice to Proceed:  A written notice given by the Owner to the Contractor (with a 

copy to the DNR/CED) fixing the date on which the contract time will commence to 

run and on which the Contractor shall start to perform his obligation under the 

Contract documents. 

 

21. Owner:  The Owner is the State of Louisiana (State), acting through its agent, the 

Department of Natural Resources. 

 

22. Plans:  The approved plans, profiles, typical cross sections, general cross sections, 

working drawings and supplemental drawings, or exact reproductions thereof, 

prepared or designated by the DNR/CED, which show the location, character, 

dimensions and details of the work to be done, and which are to be considered as a 

part of the Contract together with these specifications. 

 

23. Proposal:  The written offer of the Bidder to perform the contemplated work and 

furnish the necessary materials, when submitted on the prescribed proposal form, 

properly signed and secured. 

 

24. Proposal Security: The security designated in the "proposal form" to be furnished 

by the Bidder as evidence of good faith to enter into a Contract with the Owner if 

such contract be awarded to such Bidder. 
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25. Right-of-way:  The entire area which is reserved for use in constructing, 

maintaining and protecting the proposed improvement and its structures and 

appurtenances. 

 

26. Specifications:  The directions, provisions and requirements contained herein, 

prepared by the DNR/CED, designated as "Specifications" and which pertain to the 

method and manner of performing the work. 

 

27. State:  The State of Louisiana 

 

28. Structures:  Bridges, plugs, weirs, berms, dams and levees, etc., and other 

miscellaneous construction which may be encountered in the work and not otherwise 

classified herein. 

 

29. Sub Contractor:  Any person, association of persons, firm or corporation who 

contracts with the Contractor to perform any part of the project covered by the 

Contract. 

 

30. Supplemental Agreement:  A written agreement between the Owner and the 

Contractor, approved by the DNR/CED, which, when duly executed becomes part of 

the Contract. 

 

31. Surety:  The corporate body licensed to do business in Louisiana which is bound 

with and for the Contractor primarily liable, and which engages to be responsible 

for payment of all obligations pertaining to and for acceptable performance of the 

work contracted. 

 

32. Surveyor:  An authorized representative of the DNR/CED, assigned to conduct 

surveys for the layout of the work to be performed by the Contractor. 

 

33. Work:  All work specified herein or indicated on the plans as the contemplated 

improvement. 
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GP-2  PLANS AND SPECIFICATIONS 

 

These specifications, the accompanying plans, and all supplementary documents are 

essential parts of the Contract.  They are intended to be complementary, to describe and 

provide for a complete work, and any requirement occurring in one is as binding as though 

occurring in all.  If the Contractor, in the course of the work, finds any discrepancy 

between the Plans and Specifications and the physical condition of the locality, or any 

errors or omissions in Plans or Specifications, it shall be his duty to immediately inform 

the DNR/CED, who shall promptly resolve the same.  Any work done after such 

discovery, until authorized, shall be done at the Contractor's risk. 

 

The location, details and dimensions of the finished work shall conform to the approved 

plans.  No deviation from said plans shall be permitted except as otherwise herein 

provided. 

 

The right is reserved to make such changes in the execution and location of the work as 

may be necessary to carry out the intent of the Contract, but no such change shall be made 

until authorized in writing by the DNR/CED. 

 

GP-3  EXAMINATION OF PLANS, SPECIFICATIONS AND SITE OF WORK 

 

The Contractor is required to examine carefully the site of the proposed work, proposal, 

plans, specifications, and contract and bond forms for the work contemplated and it will 

be assumed that he has investigated and satisfied himself as to the physical features of the 

site and conditions to be encountered, as to the character, quality and quantities of work to 

be performed, and materials to be furnished, and as to the requirements of these 

specifications, special provisions and contract.   

 

A mandatory pre-bid conference and a mandatory pre-bid site visit to the site shall be 

conducted at the date, time, and location specified in the Notice to Bidders.  Contractors 

bidding on this project will be required to attend the mandatory pre-bid conference 

and site visit.   

 

The mandatory pre-bid conference and site visit will be held to inspect the project area.  

Due to limited boat space, each Contractor shall be limited to one representative.    For 

additional information you may contact Kenneth Bahlinger at (225) 342-7362.  

Transportation to the project site shall be provided by the DNR/CED.  The Contractor 

must contact Kenneth Bahlinger a minimum of four (4) business days prior to the site visit 

to confirm attendance.   

 

If the Contractor desires additional personnel to participate, or fails to notify Kenneth 

Bahlinger within four (4) business days of the mandatory site visit, then he must provide 

his own transportation for this mandatory site visit.  
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Contractors are assumed to have made themselves familiar with all Federal, State, and 

local laws, ordinances and regulations which in any manner affect the work or its 

prosecution.  The filing of a bid shall be presumptive evidence that the Contractor has 

complied with these requirements.  The DNR/CED shall not be responsible for any 

interpretations or conclusions drawn by the Contractor from data or information provided 

by the DNR/CED. 

 

GP-4  CHANGES IN THE WORK 

 

Without invalidating the Contract or any provisions thereof, the DNR/CED  may order 

extra work or make changes by altering, adding to or deducting from the work, the 

Contract sum and time to complete being adjusted accordingly, and the consent or the 

Surety being first obtained where necessary or desirable.  All work of the kind bid upon 

shall be paid for at the price stipulated in the bid.  Any increase or decrease in the 

quantities shall not alter the Contract unit prices. 

 

Changes in the work shall be authorized in writing by means of Change Orders.  No 

claims for any extra work or material shall be allowed unless the work is ordered by prior 

approval in writing by the DNR/CED.  

 

The DNR/CED or its Inspector may authorize minor changes in the work not involving 

an adjustment in the Contract price or the Contract time which are consistent with the 

overall intent of the Contract document.  These may be accomplished by a Field Order 

and shall be binding on the DNR/CED and also on the Contractor who shall perform the 

change promptly.  If the Contractor believes that a Field Order justifies an increase in 

the Contract price or Contract time, the Contractor may make a claim therefore as 

provided in Section GP-5, CHANGE OF CONTRACT PRICE. 

 

GP-5  CHANGE OF CONTRACT PRICE 

 

5.1 The Contract price constitutes the total compensation (subject to authorized 

adjustments) payable to the Contractor for performing the work.  All duties, 

responsibilities and obligations assigned to or undertaken by the Contractor shall 

be at his expense without change in the Contract price. 

 

5.2 The DNR/CED or its Inspector may authorize minor changes in the work not 

involving an adjustment in the Contract price or the Contract time which are 

consistent with the overall intent of the Contract document.  These may be 

accomplished by a Field Order and shall be binding on the DNR/CED and also on 

the Contractor who shall perform the change promptly.  If the Contractor 

believes 

that a Field Order justifies an increase in the Contract price or Contract time, the 

Contractor shall notify the DNR/CED immediately by fax to make a claim in 

writing within twenty four (24) hours of the Field Order, but prior to performing 

the work. 
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                     5.3 The value of any work covered by a Change Order or of any claim for an 

increase or decrease in the Contract price shall be determined in the following 

way: 

 

5.3.1 Where the work involved is covered by unit prices contained in the 

Contract Documents, by application of 

unit prices to the quantities of the items 

involved.    

GP-6  CHANGE OF THE CONTRACT TIME 

 

6.1 The Contract time may only be modified by a Change Order. Any claim for an 

extension in the Contract time shall be based on written notice delivered to the 

DNR/CED within fifteen (15) days of the occurrence of the event giving rise to 

the claim.   

 

Notice of the extent of the claim with supporting data shall be delivered within 

forty-five (45) days of such occurrence unless the DNR/CED allows an additional 

period of time to ascertain more accurate data.  All claims for adjustment in the 

Contract time shall be determined by the DNR/CED if the DNR/CED and the 

Contractor cannot otherwise agree.  Any change in the Contract time resulting 

from any such claim shall be incorporated in a Change Order. 

 

6.2 The Contract time shall be extended in an amount equal to time lost due to delays 

beyond the control of the Contractor if a claim is made therefor as provided in 

Subsection GP-6.1. Such delays shall include, but not be limited to, acts or neglect 

by the DNR/CED  or others performing additional work as contemplated by 

Section GP-4, or to fires, floods, labor disputes, epidemics, abnormal weather 

conditions, or acts of God. 

 

6.3 All time limits stated in the Contract Documents are of the essence of the 

Agreement.  The provisions of this Section GP-6 shall not exclude recovery for 

damages (including compensation for additional professional services) for delay 

by either party.  

 

GP-7  SUBCONTRACTS 

 

As soon as practicable and before awarding any Subcontracts, the Contractor shall notify 

the DNR/CED in writing of the names of the Subcontractors proposed for the principal 

parts of the work, and for such other parts as the DNR/CED may direct, and shall not 

employ any to whom the DNR/CED may have an objection. 

 

The Contractor agrees that he is as fully responsible to the DNR/CED for the acts and 

omissions of his Subcontractors and of persons indirectly employed by him as he is for the 

acts and omissions of persons directly employed by him.  The Contractor shall be 
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responsible for the coordination of the trades, Subcontractors and material men engaged 

upon his work. 

 

The DNR/CED shall not undertake to settle any differences between the Contractor and 

his Subcontractors or between Subcontractors.  The Contractor shall cause appropriate 

provisions to be inserted in all Subcontracts relative to the work to bind Subcontractors to 

the Contractor by the terms of the General Conditions and other Contract Documents 

insofar as applicable to the work of Subcontractors and to give the Contractor the same  

power in regards terminating Subcontracts that the DNR/CED may exercise over the 

Contractor under any provisions of the Contract Documents. 

 

GP-8  PRE-PLANTING MEETING 

 

After the Notice to Proceed but before planting operations commence or materials are 

delivered, the Contractor, Subcontractors, DNR/CED, NOAA Fisheries and their 

Inspector(s) shall have a mandatory pre-planting meeting.  This meeting shall be held at 

a mutually agreeable time and place to discuss pertinent details of the work schedules, etc. 

as outlined in SP-14 COMMUNICATIONS, REPORTS, AND RECORDS. 

 

GP-9  NOTICE TO PROCEED 

 

After the Contract has been awarded, a Notice To Proceed shall be issued to the 

Contractor to begin the work.  The Notice To Proceed shall be issued within thirty (30) 

days after the effective date of the Agreement.  The Notice To Proceed shall stipulate the 

date of the beginning date of Contract time charges and the date on which the Contractor 

shall begin nursery operations.  No work shall be done at the site prior to the date on 

which the Contract time commences to run.   

 

GP-10  DETERMINATION AND EXTENSION OF CONTRACT TIME 

 

The number of days allowed for the completion of the work included in the Contract shall 

be stated in the specifications and Contract, and shall be known as the "Contract time".  

The Contract time on a calendar basis shall consist of the number of the calendar days 

stated in the Contract counting from the effective date of the DNR/CED's Notice To 

Proceed including all Sundays, holidays and non working days.  All calendar days 

elapsing between the effective dates of any orders of the DNR/CED to suspend work and 

resume work for suspensions, not the fault of the Contractor, shall be excluded. 

 

The number of days for performance allowed in the Contract as awarded is based on the 

original quantities.  If satisfactory fulfillment of the Contract requires performance or 

work in greater quantities than those set forth in the proposal, the Contract time allowed 

for performance shall be increased on a basis commensurate with the amount of and 

difficulty of the added work. 

 

If the Contractor finds it impossible, for reasons beyond his control, to complete the work 

within the Contract time as specified or as extended in accordance with the provisions of 
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this Section, he may at any time prior to the expiration of the Contract time make a written 

request to the DNR/CED for an extension of the time setting forth therein the reasons 

which he believes will justify the granting of the request.  The Contractor's plea that 

insufficient time was specified is not a valid reason for extension of time.  Delays in the 

progress of work are justifiable when occasioned by the elements, priorities, order, rules or 

regulations imposed by any governmental body or other circumstances which are not 

foreseeable and are beyond the control of the Contractor, and one or more said 

circumstances has been the cause of the delay. 

 

If the DNR/CED finds that the work was delayed because of conditions beyond the 

control, and without the fault of the Contractor, the DNR/CED may extend the time for 

completion so as to rectify the delays.  The extended time for completion shall then be in 

full force and effect the same as though it were the original time for completion. 

 

GP-11  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER 

 

This provision specifies the procedure for the determination of time extensions for 

unusually severe weather.  The listing below defines the monthly anticipated adverse 

weather for the Contract period and is based upon National Oceanic and Atmospheric 

Administration (NOAA) or similar data for the geographical area located near the project. 

 

MONTHLY ANTICIPATED ADVERSE WEATHER CALENDAR DAYS: 

  

JAN  FEB  MAR  APR  MAY  JUN  JUL  AUG  SEP  OCT  NOV  DEC 

                 (5)    (5)     (4)      (4)      (4)      (5)    (7)      (7)     (5)    (3)      (3)     

(4) 

 

The above schedule of anticipated adverse weather shall constitute the base line monthly 

weather time evaluations.  Upon acknowledgment of the Notice to Proceed, weather days 

shall be recorded on a calendar day basis (include weekends and holidays) and compared 

to the monthly anticipated adverse weather in the above paragraph.  (The term actual 

adverse weather days shall include days impacted by actual adverse weather days). 

 

The number of actual adverse weather days shall be calculated chronologically from the 

first to the last day in each month.  Adverse weather days must prevent work for fifty 

percent (50%) or more of the Contractor's work day and delay work critical to the timely 

completion of the project(s).  If the number of actual adverse weather days exceeds the 

number of days anticipated in the above paragraph, the DNR/CED shall determine 

whether the Contractor is entitled to a time extension.  The DNR/CED shall convert any 

qualifying delays to calendar days and issue a modification in accordance with the contract 

clauses in Section SP-3 TIME OF COMPLETION and Section GP-10 

DETERMINATION AND EXTENSION OF CONTRACT TIME. 

 

The Contractor's schedule shall reflect the above anticipated adverse weather delays on 

all weather dependent activities. 
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GP-12  DEFAULT OF AND TERMINATION OF CONTRACT 

 

The DNR/CED shall give written notice to the Contractor and his surety that the 

Contractor may be placed in default if he: 

 

A. Fails to begin the work within the time specified in the "Notice to Proceed", or  

 

B. Fails to perform the work with sufficient workmen, equipment or materials to 

assure prompt completion of said work, or 

 

C. Performs the work unsuitably or neglects or refuses to remove materials or 

perform anew rejected work, or 

 

D. Discontinues prosecution of the work, or  

E. Fails to complete the project(s) within the Contract time as extended, or 

 

F. Fails to resume work which has been discontinued within a reasonable time after 

notice to do so, or  

 

G. Becomes insolvent or is declared bankrupt or commits any act of bankruptcy or 

insolvency, or  

 

H. Allows any final judgement to stand against him unsatisfied for a period of ten 

(10) days, or 

 

I. Makes an assignment for the benefit of creditors, or  

 

J. Fail to carry on the work in an acceptable manner. 

 

If the Contractor or surety, within a period of ten (10) days after such notice, does not 

proceed in accordance therewith, the DNR/CED shall, upon written notification to the 

Contractor and surety of such delay, neglect or default and the Contractor's failure to 

comply with such notice, have authority without violating the Contract, to take prosecution 

of the work out of the hands of the Contractor.  The DNR/CED may  appropriate or use 

all materials and equipment on the project and may enter into an Agreement for 

completion of said Contract according to the provisions thereof, or use such other methods 

as required for completion of said Contract in an acceptable manner. 

 

All costs incurred by the DNR/CED, together with the cost of completing the work under 

Contract, shall be deducted from any monies due or which may become due the 

Contractor.  If such expense exceeds the sum which would have been payable under the 

Contract, the Contractor and surety shall be liable and shall pay the DNR/CED the 

amount of such excess. 

 

GP-13  FAILURE TO COMPLETE ON TIME 
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The time of completion of this project for the base bid and any alternate bid(s) accepted, 

shall be within two hundred and seventy-five (275) calendar days after the Notice To 

Proceed is issued as specified in Section SP-3, TIME OF COMPLETION. 

 

For each Contract day, counted and charged as outlined in Section GP-10 

DETERMINATION AND EXTENSION OF CONTRACT TIME, that any work shall 

remain uncompleted after the Contract time specified for the completion of the work 

provided for in the Contract, the sum of  four hundred dollars ($400) per contract day 

shall be deducted from any money due the Contractor not as a penalty but as liquidated 

damages; provided, however, that due account shall be taken of any adjustment of the 

Contract time for completion of the work granted under the provisions of Section GP-11. 

 

The amount of liquidated damages, determined as provided above, will be deducted from 

any money due the Contractor  under this Contract, and the Contractor and his surety 

shall be liable for any liquidated damages in excess of the amount due the Contractor. 

 

GP-14  TERMINATION OF THE CONTRACTOR'S RESPONSIBILITY 

 

The Contract shall be considered complete when all work has been satisfactorily 

completed, the final inspection made, the work accepted by the DNR/CED, and the final 

estimate paid.  The Contractor shall then be released from further obligation except as 

set forth in his Contract bond. 

 

GP-15  PRESERVATION AND RESTORATION OF PROPERTY, MONUMENTS, ETC. 

 

The Contractor shall be responsible for the preservation of all public and private 

property, monuments, etc., within and adjacent to the project construction limits and shall 

use suitable precautions necessary to prevent damage to pipes, conduits and other 

underground structures and shall protect carefully from disturbance to or damage to all 

land monuments, State and United States bench marks, geodetic and geological survey 

monuments, and property markers until an authorized agent has witnessed or otherwise 

referenced their location and shall not remove them until directed.  Any utility lines 

injured by the Contractor shall be repaired at once, at his own expense.  The Contractor 

shall be responsible for any damage to public or private property by or on account of any 

act, omission, neglect, or misconduct in the execution of the work, or on account of 

defective work material and he shall restore at his own expense, such property to a 

condition similar or equal to that existing before such damage was done, by repairing, 

rebuilding, or otherwise restoring same, or he shall make good such damage or injury in 

an acceptable manner.  In case of failure on the part of the Contractor to restore such 

property or make good such damages or injury the DNR/CED may, after forty-eight (48) 

hours written notice, proceed to repair, rebuild, or otherwise restore such property as may 

be deemed necessary and the cost thereof shall be deducted from any monies due or which 

may become due the Contractor under his Contract.  In case no money is due or to 

become due, his surety shall be held until damages, all suits, or claims have been settled 

and suitable evidence to that effect furnished to the DNR/CED. 
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GP-16  RESPONSIBILITY FOR DAMAGE CLAIMS 

 

The Contractor shall save harmless the DNR/CED, NOAA Fisheries, and all of its 

representatives from all suits, actions or claims of any character brought on account of any 

damages sustained by any person or property in consequence of any neglect in 

safeguarding the work, or through the use of unacceptable materials in the construction of 

the improvement, or on account of any negligence, act or omission by the said 

Contractor, or by or on account of any claims or amounts recovered for any infringement 

of patent, trademark, or copyright.  He shall not be released from said responsibilities 

until the Contract has been completed and the work accepted.  Any money due the said 

Contractor under and by virtue of his Contract, as shall be considered necessary by the 

DNR/CED, may be held until such aforesaid claims have been settled and suitable 

evidence to that effect furnished to the DNR/CED.  In case no money is due the 

Contractor, his surety shall be held until any suit, claims or actions for injuries or 

damages shall have been settled. 

 

 

 

 

GP-17  LAWS TO BE OBSERVED 

 

The Contractor shall keep informed of all Federal, State and local laws, ordinances and 

regulations, and all orders and decrees of bodies or tribunals having any jurisdiction or 

authority, which affect those employed on the work or which affect the conduct of the 

work.  He shall at all times comply with such laws, bylaws, ordinances, codes, 

regulations, orders and decrees; and shall indemnify the DNR/CED, NOAA Fisheries and 

its representatives against any claim or liability arising from violation of any such laws, 

bylaws, ordinances, code, regulation, order or decree, whether by himself or his 

employees. 

 

GP-18  PERMITS AND LICENSES  

 

The DNR/CED shall secure all Federal and State permits required for initiation of the 

project.  The Contractor or his subcontractor shall procure all required licenses and 

permits for the collection, transportation, propagation, and growing of plants for the 

project. 

 

GP-19  PAYMENT OF TAXES 

 

The Contractor shall include in his unit prices bid the amount of the Use Tax, Severance 

Tax, Sales Tax and other taxes that may be levied under existing State, Federal and local 

laws and shall indemnify and save harmless the DNR/CED, NOAA Fisheries, and its 

representatives against any claim or liability arising from or based on his failure to include 

the amount of such taxes in his bid.  The DNR/CED shall presume that the amount of 

such taxes is included in the unit prices bid by the Contractor and will entertain no claim 

for extra reimbursement to the Contractor on account of his failure to include such taxes. 
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GP-20  SANITARY PROVISIONS 

 

The Contractor shall observe all rules and regulations on the State Board of Health, or 

any bodies having jurisdiction, and of all local health officials and must take precautions 

as are necessary to avoid unhealthy conditions. 

 

GP-21  COOPERATION WITH  UTILITIES 

 

It shall be the Contractor's responsibility to notify all utilities or other parties interested to 

make all necessary adjustments of utility fixtures and appurtenances within or adjacent to 

the limits of construction.  It shall also be the responsibility of the Contractor to see that 

the necessary adjustments of utility fixtures and appurtenances are made. 

 

The Contractor shall be responsible for any damage done by him to any telephone, 

telegraph, power poles or lines, water or fire hydrants, water or gas mains and pipelines, 

sewers, conduits and other accessories and appurtenances of a similar nature which are 

fixed or controlled by a city, utility company or corporation.  He shall perform and carry 

on his work in such a manner as not to interfere with or damage fixtures mentioned herein, 

or as shown on the plans or discovered during construction, which are to be left within the 

limits of the project.  The DNR/CED shall not be responsible for any delay or damage 

incurred by the Contractor due to working around or joining his work to fixtures left in 

place. 

 

The DNR/CED shall not be responsible for any delays or inconvenience to the 

Contractor in carrying on his work in the above mentioned manner while the utilities 

companies or cities are making necessary adjustments of their fixtures or appurtenances.  

The DNR/CED shall not be responsible for any costs that may be incurred by the 

Contractor or the utility owners for making said adjustments, by delays, etc. 

 

GP-22  FURNISHING RIGHT-OF-WAY 

 

All necessary right-of-way for the proper completion of the work shall be secured by the 

DNR/CED without cost to the Contractor, unless otherwise specifically provided. 

 

GP-23  AUTHORITY OF THE DNR/CED 

 

The DNR/CED shall have authority to give directions pertaining to the work and shall 

decide all questions which arise as to the quality and acceptability of material furnished 

and work performed, rate of progress of the work, interpretation of plans and 

specifications, and acceptable fulfillment of the Contract by the Contractor. 

 

The DNR/CED or its designee shall be authorized to inspect all work and material. 

 

The DNR/CED shall have the authority to suspend the work wholly or in part due to 

failure of the Contractor to correct conditions unsafe for workmen or the general public; 

for failure to carry out provisions of the Contract; for failure to carry out orders; for such 
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periods as he deemed necessary due to unsuitable weather; for conditions considered 

unsuitable for prosecution of the work or for any other condition or reason deemed to be in 

the public interest. 

 

All orders to suspend the work shall be in writing and shall include the reasons for 

suspension.  The order to resume work shall also be in writing.  

 

GP-24  DUTIES OF THE INSPECTOR 

 

An Inspector shall be assigned to the project to report to the DNR/CED as to the progress 

of the work and the manner in which it is being performed.  The Inspector shall also 

report whenever it appears that materials furnished and the work performed by the 

Contractor fail to fulfill the requirement of the Contract, and call to the attention of the 

Contractor any such failure or other infringements; but such inspection shall not relieve 

the Contractor from any obligation to perform all the work in accordance with the 

requirements of the Contract.  In case of any dispute between the Contractor and the 

Inspector as to materials furnished or the manner of performing the work, the Inspector 

shall have the authority to reject materials or suspend the work until the question at issue 

can be referred to the DNR/CED. 

 

The Inspector shall not, however, be authorized to revoke, alter, enlarge, relax or release 

any requirements of the Contract, nor to approve, or accept any portion of the work, nor to 

issue instructions contrary to the plans and specifications.  He shall in no case act as 

foreman or perform other duties for the Contractor, nor interfere with the management of 

the work. 

 

GP-25  INSPECTION 

 

The DNR/CED, NOAA Fisheries, and the Inspector shall have free access to all parts of 

the work and to all materials intended for use in the work.  The Contractor shall furnish 

the DNR/CED, NOAA Fisheries, and the Inspector with every reasonable facility for 

ascertaining whether or not the work as performed is in accordance with the requirements 

and intent of the plans, specifications and contract.   

 

GP-26  CONFORMITY WITH PLANS AND SPECIFICATIONS 

 

All work performed and all materials furnished shall conform with the lines, grades, cross 

sections, dimensions and material requirements shown on the plans or indicated in the 

specifications. 

 

GP-27  REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK 

 

Work which does not conform to the Contract shall be considered unacceptable, unless 

otherwise determined acceptable under the provisions in Section GP-26, CONFORMITY 

WITH PLANS AND SPECIFICATIONS. 
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Unacceptable work, whether the result of poor workmanship, defective materials, damage 

through carelessness or other cause, found to exist prior to final acceptance of the work 

shall be removed and replaced in an acceptable manner. 

 

Work done contrary to instructions of the DNR/CED as given, except as herein specified, 

or extra work done without authority shall be considered as unauthorized and shall not be 

paid for.  Work so done may be ordered, removed, or replaced at the Contractor's 

expense. 

 

Upon failure of the Contractor to comply with any order of the DNR/CED made under 

the provisions of this Section, the DNR/CED shall have authority to cause unacceptable 

work to be remedied or removed and replaced and unauthorized work to be removed and 

to deduct the cost from payments for the work. 

 

GP-28  PARTIAL ACCEPTANCE  

 

Partial acceptance shall be considered.  Upon completion of the Pelican Island site or the 

Chaland Headland site, the Contractor shall notify the DNR/CED by phone.  At the next 

regular progress meeting the site indicated by the Contractor as completed shall be 

inspected by the DNR/CED and/or its Inspector.  Upon approval, the DNR/CED shall 

inform the Contractor in writing of the site accepted and the Contractor shall be relieved 

of any additional work or improvements on that particular site.  If a site is not accepted 

the DNR/CED shall inform the Contractor in writing regarding any work to be done or 

defects to be remedied in order to place that work in satisfactory condition for acceptance. 

 There shall be no partial payment for partial acceptance of the project.     

GP-29  FINAL INSPECTION AND ACCEPTANCE 

 

Prior to Contractor demobilization, the DNR/CED shall make a final inspection with the 

Contractor.  The Contractor shall notify the DNR/CED in writing, a minimum of 

seventy two (72) hours prior to project completion.  If the DNR/CED is satisfied that the 

work has been completed, the DNR/CED shall notify the Contractor in writing of the 

approval of the work. 

 

If the inspection disclosed any work, in whole or in part, as being unsatisfactory, the 

DNR/CED shall give the Contractor the necessary instructions.  All corrections for work 

disclosed as unsatisfactory shall be at the expense of the Contractor.  Upon correction of 

the work another inspection shall be made which shall constitute the final inspection, 

provided the work has been satisfactorily completed.  In such an event, the DNR/CED 

shall notify the Contractor in writing of the acceptance as of the final inspection. 

 

Final Acceptance of the work shall be given after final inspection of the work by the 

DNR/CED and after receipt of all deliverables as specified in the Contract documents.  

 

GP-30  CLAIMS FOR ADJUSTMENT AND DISPUTES 
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If the Contractor deems that additional compensation is due him for work or material not 

clearly covered in the Contract or not ordered by the DNR/CED as extra work, as defined 

herein, the Contractor shall notify the DNR/CED in writing of his intention to make 

claim for such additional compensation before he begins the work on which he bases the 

claim.  If such notification is not given and the DNR/CED is not afforded proper facilities 

by the Contractor for keeping account of actual cost, the Contractor agrees to waive any 

claim for such additional compensation.  Such  notice by the Contractor shall not be 

constructed as proving or substantiating the validity of the claim.  If the claim, after 

consideration by the DNR/CED  is found to be just, it shall be paid for as extra work.  

Nothing in this Section shall be construed as establishing any claim contrary to the terms 

of Section GP-4, CHANGES IN THE WORK. 

 

GP-31  TEMPORARY SUSPENSION OF WORK 

 

The DNR/CED shall have the authority to suspend the work wholly or in part.  The order 

to suspend the work for periods exceeding one (1) calendar day shall be in writing and 

shall include the specific reasons for the suspension.  If the work is suspended in the 

interest of the DNR/CED, due allowances shall be made for the time elapsed during the 

period of suspension as herein provided.  If the work is suspended because of the failure 

of or refusal of the Contractor to comply with an order of the DNR/CED or with the 

plans and specifications, no extension of time shall be allowed for the time elapsed during 

such suspension. 

 

 

 

 

 

GP-32  PERSONAL LIABILITY OF PUBLIC OFFICIALS 

 

In carrying out any of the above provisions or in exercising any power or authority granted 

to him by the contract, there shall be no liability upon the DNR/CED, NOAA Fisheries or 

its authorized representatives. 

 

GP-33  NO WAIVER OF LEGAL RIGHTS 

 

Upon completion of the work, the final inspection shall be performed expeditiously as 

described in Section GP-29, FINAL INSPECTION AND ACCEPTANCE, and when the 

work is acceptable, the Contractor shall be notified of the acceptance.  Such final 

acceptance shall not prevent the DNR/CED from correcting any measurement, estimate or 

certificate made before or after completion of the work, nor shall the DNR/CED be 

prevented from recovering from the Contractor or his surety, or both, such overpayment 

as it may sustain, or by failure by the Contractor to fulfill his obligations under the 

Contract.  A waiver by the DNR/CED of any breach of any part of the Contract shall not 

be held to be a waiver of any other or subsequent breach. 
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The Contractor, without prejudice to the terms of the Contract, shall be liable to the 

DNR/CED for latent defects, fraud or such gross mistakes as may amount to fraud, or as 

regards the DNR/CED's rights under any warranty or guaranty. 

 

GP-34  COOPERATION BY THE CONTRACTOR 

 

The Contractor shall perform all items for work covered and stipulated in the Contract, 

and shall furnish, unless otherwise definitely provided in the Contract, all materials, 

implements, machinery, equipment, tools, supplies, transportation and labor necessary to 

the prosecution of the work.  The Contractor shall give the work his constant attention to 

facilitate the progress thereof and shall cooperate with the DNR/CED in every way 

possible.  He shall have available on the work at all times one complete copy of the 

Contract, including plans, specifications, and authorized alteration supplied to the 

Contractor. 

 

The Contractor shall have, at all times, a competent, qualified and reliable 

English-speaking superintendent for the work, satisfactory to the DNR/CED, authorized to 

receive orders and to act for him to supervise and coordinate all work to be done by the 

Contractor and any of his Subcontractors.  The superintendent shall be qualified to 

supervise the performance of the particular type of work to be performed.  The 

qualifications of the superintendent must be established prior to commencement of work.  

Such superintendent shall be furnished by the Contractor, regardless of how much work 

may be sublet.  In the performance of work under this Contract, the Contractor shall so 

conduct his operations as to avoid interference with any other Contractors.  The work 

under this Contract shall be performed in a skillful and workmanlike manner by competent 

workers. The DNR/CED may, in writing, require the Contractor to remove from the work 

any employee the DNR/CED deems incompetent, careless, or otherwise detrimental to the 

project. 

 

 

 

GP-35  CONSTRUCTION STAKES AND LINES 

 

The DNR/CED or its Inspector shall direct the Contractor in the layout of the project.  

Stakes to satisfactorily lay out the work and mark colonial nesting bird habitat areas shall 

be furnished by the Contractor at his expense in sufficient quantities and sizes upon 

request of the DNR/CED as specified in Section TS-7 PLANTING LAYOUT.  The 

Contractor shall be responsible for laying out the work and maintaining the stakes.  All 

layout work shall be witnessed and checked by the DNR/CED and/or its Inspector prior 

to installing plants.  The DNR/CED or its Inspector may require that work be suspended 

at any time when stakes established by the Contractor are not reasonably adequate to 

permit checking of the work.  However, these checks shall not relieve the Contractor of 

his responsibility for installing the work in the positions as shown on the plans or 

approved revisions thereto.  After lines for any part of the work have been given by the 

DNR/CED or its Inspector, the Contractor shall be responsible for proper execution of 

the work to such lines and for the preservation of the surveyed line.  If any stakes are 
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carelessly or willfully destroyed or disturbed by the Contractor, prior to Partial 

Acceptance as stated in GP-28 PARTIAL ACCEPTANCE or Final Inspection and 

Approval in GP-29 FINAL INSPECTION AND ACCEPTANCE, the cost of replacement 

shall be charged to the Contractor and they shall be replaced by the Contractor at the 

DNR/CED's discretion. 

 

GP-36  WORKMEN, METHODS, AND EQUIPMENT 

 

The Contractor shall employ sufficient labor and equipment for prosecuting the work to 

completion in the manner and time required by these specifications. 

 

Workers shall have sufficient skill and experience to perform properly the work assigned 

to them.  Workers engaged in special skilled work shall have sufficient experience in such 

work and in the operation of the equipment required to perform the work satisfactorily. 

 

Any person employed by the Contractor or any subcontractor who, in the opinion of the 

DNR/CED, does not perform his work in a proper and skillful manner or is intemperate or 

disorderly shall, upon written request of the DNR/CED, be immediately removed by the 

Contractor or Subcontractor employing such person, and such person shall not again be 

employed in any portion of the work without approval of the DNR/CED.  If the 

Contractor fails to remove such a person or fails to furnish suitable and sufficient 

personnel for proper prosecution of the work, the DNR/CED may suspend the work by 

written notice until such orders are complied with. 

 

When methods and equipment to be used by the Contractor in accomplishing the 

construction are not specified, the Contractor may use any methods or equipment that 

will accomplish the work in conformity with the Contract. 

 

Equipment used for the transportation and installation of plants and the movement of 

personnel shall be appropriate for the work and approved by the DNR/CED. 

 

To be appropriate, the Contractor=s equipment shall be of the type that shall not cause 

non-repairable damage to the project area when properly used.  No marsh buggies or 

tracking equipment shall be allowed.  All equipment proposed for use on the project area 

shall be approved by the DNR/CED prior to mobilization to the project.  Equipment 

operators shall be fully instructed with regards to avoiding damage to the dune and marsh 

platform and existing vegetation when accessing and working in the project area.  At the 

discretion of the DNR/CED, the Contractor may be required to restore elevations 

changed by 0.5 feet or more by the Contractor during mobilization, construction or 

demobilization. 

 

The Contractor shall stay within the water access routes and shall not cross, damage or 

have site access through or onto 

existing vegetation.    
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If the Contractor desires to use a method or type of equipment other than specified in the 

Contract, he may request authority from the DNR/CED to do so.  The request shall be in 

writing and shall include a full description of the methods and equipment proposed and 

the reasons for desiring to make the change.  If approval is given, it shall be on the 

condition that the Contractor shall be responsible for producing work in conformity with 

Contract requirements.  If after trial use of the substituted methods or equipment, the 

DNR/CED determines that the work produced does not meet Contract requirements, the 

Contractor shall discontinue use of the substituted methods or equipment and shall 

complete the work with the specified methods and equipment.  The Contractor shall 

remove the deficient work and replace it with work of specified quality or take other 

corrective action as directed.  No change shall be made in basis of payment for 

construction items involved nor in Contract time as a result of authorizing a change in 

methods or equipment. 

 

GP-37  CONTRACTOR'S RIGHT TO TERMINATE CONTRACT 

 

If the work should be stopped under an order of any court or other public authority, for a 

period of three (3) months, through no act or fault of the Contractor or of anyone 

employed by him, or if the DNR/CED shall fail to pay the Contractor within a reasonable 

time any sum certified by the DNR/CED, then the Contractor may upon ten (10) days= 

written notice to the Owner, stop work or terminate this Contract and recover payment 

from the DNR/CED for all work executed and material and equipment delivered to the site 

for incorporation in the work. 

 

GP-38  WARRANTY 

 

The Contractor warrants to the DNR/CED that all materials and equipment furnished 

under this Contract will be new unless otherwise specified, and that all work will be of 

good quality, free from faults and defects and in conformance with the Contract 

Documents.  All work not conforming to these standards, including substitutions not 

properly approved and authorized, may be considered defective.  If required by the 

DNR/CED, the Contractor shall furnish satisfactory evidence as to the kind and quality 

of materials and equipment. 

 

GP-39  LIABILITY FOR LOSSES BY ACTS OF THE FEDERAL OR STATE 

GOVERNMENT 

 

The DNR/CED and NOAA Fisheries shall not be liable for any loss or damage suffered 

by the Contractor arising out of the interruption or cessation of work under this Contract 

resulting from any act or order of any official or agency or the United States Government 

or the Government of the State of Louisiana.  However, the Contractor may request a 

time extension, as provided elsewhere in these specifications, for any delay suffered by the 

Contractor as the result of the aforementioned government act or order. 

 

GP-40  SAFETY PROVISIONS 
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A. Accident Investigations and Reporting. Accidents shall be investigated by the 

immediate supervisor of employee(s) involved and reported to the DNR/CED or 

its representative within one (1) working day after the accident occurs.  A written 

report of all mishaps occurring on the project shall be submitted to the DNR/CED 

within four (4) calendar days following the incident.  All data reported must be 

complete, timely and accurate.  A follow-up report shall be submitted when the 

estimated lost time days differ from actual lost time days. 

 

B. Daily Inspections.  The Contractor shall institute a daily inspection program to 

assure safety requirements are being fulfilled.  Reports of daily inspections shall 

be maintained at the job site in accordance with these specific clauses.  The 

reports shall be records of the daily inspections and resulting actions.  Each report 

shall include, as a minimum, the following: 

 

1. Phase(s) of construction underway during the inspection. 

 

2. Locations of areas where inspections were made. 

 

3. Results of inspections, including nature of deficiencies observed and 

corrective action taken, or to be taken, date, and signature of the person 

responsible for its contents. 

 

GP-41  RADIO TELEPHONES 

 

The Contractor shall have a working telephone on site and shall contact the DNR/CED  

immediately to discuss any problems.  A written communication plan with names and 

phone numbers of key Contractor personnel shall be submitted at the pre-planting 

meeting.  A schedule of phone calls shall be coordinated with the DNR/CED before work 

begins. 

 
GP-42  SUBMITTALS, REPORTS AND RECORDS 

 

1. The Contractor shall submit a work plan and an estimated work schedule, in 

writing to the DNR/CED, within fifteen (15) days after the Notice to Proceed for 

review and approval as outlined in Section SP-14 COMMUNICATIONS, 

REPORTS, AND RECORDS.   

 

2. The Contractor shall keep a daily record of plantings which shall be included 

with the weekly reports of progress as outlined in Section SP-14 

COMMUNICATIONS, REPORTS, AND RECORDS.  

 

3. The Contractor shall maintain at the job site orderly files for correspondence, 

reports of job conferences, submittals, reproductions of original Contract 

Documents including all addenda, Change Orders, Field Orders, additional 

drawings issued subsequent to the executed Contract, and DNR/CED 
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clarifications and interpretations of the Contract Documents, progress reports, and 

other related documents. 

 

4. The Contractor shall provide all other submittals, 

reports and reports as outlined in SP-14 COMMUNICATIONS, 

REPORTS, AND RECORDS. 

 

GP-43  PROGRESS MEETINGS 

 

The DNR/CED shall schedule and hold regular progress meetings.  The Contractor,  

DNR/CED, and its Inspector shall be represented at each meeting.  The Contractor 

may, at his discretion, request attendance by  representatives of his suppliers, 

manufacturers, and other Subcontractors. 

 

The purpose of the meetings shall be to review the progress of the work, maintain 

coordination of efforts, discuss changes in scheduling, and resolve other problems which 

may develop. 

 

GP-44  AS-BUILT DRAWINGS 

 

       1. The Contractor shall keep one record copy of the Contract Documents at the site 

in proper order and marked to show all Field and Change Orders made by 

DNR/CRD.  Before DNR/CRD accepts the work, the Contractor shall furnish 

DNR/CRD with this record copy.  Any marking for changes, revisions, etc., shall 

be in non-erasable red ink. 

 

2. All plant rows shall be marked and located on the record copy of Contract 

Documents.  If Alternate Bid Item number eight (8) is accepted by DNR/CRD , 

the Contractor shall provide coordinates at the beginning, ending, and every 

1,000 linear ft of each plant row, or at any significant change in direction.  The 

coordinates shall be LA State Plane South Zone or UTM Zone 15 coordinates in 

the North American Datum of 1983 (NAD 83) and shall be obtained with a 

differentially corrected Global Positioning System (GPS) set to achieve sub-meter 

accuracy, or with another method approved by DNR/CRD. 

 

GP-45  CERTIFICATES OF COMPLIANCE 

 

Any certificates required for demonstrating proof of compliance of materials with 

specification requirements shall be executed in three (3) copies.  Each certificate shall be 

signed by an official authorized to certify in behalf of the supplying company and shall 

contain the name and address of the Contractor, the project name and location, and the 

quantity and date or dates of shipment or delivery to which the certificates apply.  

 

 

 

GP-46  COMMERCIAL SPECIFICATIONS, STANDARDS AND DESCRIPTIONS 
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Reference to the standards of any technical society, organization, or association, or to 

codes of local or State authorities, shall mean the latest standard, code, specification, or 

tentative standard adopted and published at the date of receipt of bids, unless specifically 

stated otherwise, and is the responsibility of the Contractor to obtain a copy of the same. 

 

GP-47  UTILITIES AND IMPROVEMENTS 

 

Any unidentified pipes, structures, existing vegetation, and colonial nesting birds habitat 

areas which may be found within the limits of the work during the course of construction 

shall not be disturbed nor shall construction be performed at these locations unless and 

until approved by the DNR/CED. 

 

GP-48  MISCELLANEOUS 

 

1. When any period of time is referred to in the Contract Documents by days, it shall 

be computed to exclude the first and include the last day of such period.  If the 

last day of any such period falls on a Saturday or Sunday or on a day made a legal 

holiday by the law of the applicable jurisdiction, such day will be omitted from 

the computation.  A calendar day of twenty-four (24) hours measured from 

midnight to the next midnight shall constitute a day. 

 

2. Should the DNR/CED, NOAA Fisheries, or Contractor suffer injury or damage 

to itself or its property because of any error, omission or act of the other party or 

of any of the other party's employees or agents or others for whose acts the other 

party is legally liable, claim shall be made in writing to the other party within a 

reasonable time of the first observance of such injury or damage, and such claim 

shall provide all particulars relating to the extent of injury or damage, the details 

and results of the investigation, and action that has been or is to be taken to 

prevent a reoccurrence. 

 

3. The duties, warranties, guarantees, and obligations imposed by these general 

conditions and the rights and remedies available hereunder to the parties hereto, 

and, in particular but without limitation, the warranties, guarantees and 

obligations imposed upon the Contractor by Sections GP-12 DEFAULT AND 

TERMINATION OF CONTRACT and GP-27 REMOVAL OF 

UNACCEPTABLE AND UNAUTHORIZED WORK, and all of the rights and 

remedies available to the  DNR/CED thereunder, are in addition to and are not to 

be construed in any way as a limitation of any rights and remedies available to any 

or all of them which are otherwise imposed or available by Laws or Regulations, 

by special warranty or guarantee or by other provisions of the Contract 

Documents, and the provisions of this Section shall be as effective as if repeated 

specifically in the Contract Documents in connection with each particular duty, 

obligation, right and remedy to which they apply.  All representations, warranties 

and guarantees made in the Contract Documents shall survive final payment and 

termination or completion of the Agreement. 
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PART II SPECIAL PROVISIONS 

 

SP-1  LOCATION OF WORK 

 

The Pelican Island to Chaland Headland Vegetative Plantings (BA-38) is a Coastal 

Wetlands Planning  Protection and Restoration Act Project. 

 
Prior to planting, a dune and marsh platform 
will have been constructed within the project 
area and sandfencing will have been 
constructed on the dune platform.  This 
Contract will provide for the planting of 
native wetland plants on the dune and marsh 
platforms to establish emergent wetland 
vegetation.   

   

The Pelican Island to Chaland Headland Vegetative Plantings Project area is located in 

two locations of Plaquemines Parish, both approximately sixty (60) miles southeast of 

New Orleans.  The Pelican Island Segment lies between Fontanelle Pass and Scofield 

Pass, approximately eight (8) miles south of Sunrise, LA.  The Chaland Headland 

Segment lies between Pass La Mer and Chaland Pass, approximately fifteen (15) miles 

south of Diamond, LA.  

     

SP-2  WORK TO BE DONE 

 

The work to be done under these plans and specifications consists of furnishing all 

equipment, labor and materials and performing all work required for the planting of the 

dune and marsh platform on the PELICAN ISLAND TO CHALAND HEADLAND 

VEGETATIVE PLANTINGS including mobilization, demobilization, and other related 

work.  All work shall be performed in accordance with Louisiana Standard Specifications 

for Roads and Bridges, 1992 edition unless otherwise specified herein. 

 

Under the Base Bid of this proposal, the Contractor shall select, transport, and plant 
approximately 170,656 vegetative plugs of Smooth Cordgrass (Spartina alterniflora cv. 
Vermilion), 40,800 four (4) inch containers of Marshhay Cordgrass (Spartina patens 
cv. Gulf Coast), 110,000 four-inch four (4) inch containers of Bitter Panicum (Panicum 
amarum var. amarum cv. Fourchon), 35,700 four (4) inch containers of Gulf Cordgrass 
(Spartina spartinae), 5,100 four (4) inch containers of Salt Grass (Distichlis spicata), 
5,100 one (1) gallon containers of Sea Oats (Uniola paniculata cv. Caminada), and 
5,100 tube containers of Matrimony Vine (Lycium carolinianum) along the dune and 
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marsh platform as specified.  Date and time for delivery and planting shall be 
coordinated with the DNR/CED.   

 
The Contractor shall provide all equipment, materials, and labor necessary to meet the 

specifications.  All planting containers, debris, trash or other incidentals used by the 

Contractor shall be removed from the project area and properly disposed of prior to Final 

Acceptance and Inspection by the DNR/CED and demobilization.   

 

SP-3  TIME OF COMPLETION 

 

The time of completion of this project for the Base Bid and Additive Alternate Bid(s) if 

accepted, shall be within two hundred and seventy-five (275) calendar days after the 

Notice To Proceed is issued.  Liquidated damages shall be assessed in accordance with 

Section GP-13, FAILURE TO COMPLETE ON TIME.  A non-working day shall be any 

day when adverse weather conditions or natural phenomenons prevent the Contractor 

and personnel to access the site. Sunrise/sunset times, tides, and weather conditions can be 

obtained from the National Weather Service.  Adverse weather conditions and natural 

phenomena are considered any atmospheric or marine conditions that impede site access.  

The Contractor must use his own discretion in accessing the site under seemingly 

marginal or adverse conditions.  Planting must be completed and the site must be clean 

prior to Final Inspection and Acceptance by the DNR/CED.  Any days deemed 

non-working by the Contractor due to adverse weather conditions or natural 

phenomenons should be noted in the weekly reports (see Section TS-8 - Deliverables - 

Weekly - Section 8.2).   

 

SP-4  PROTECTION OF WORK 

 

The planting area may be subject to flows of water and tidal fluctuation during planting.  

It shall be the responsibility of the Contractor to protect his work and equipment from 

damages due to inflows, out flows and rises in interior marsh, adjacent water bodies, site 

access routes, canals, and ground water.  The DNR/CED shall not be held liable or 

responsible for delays or damages to the Contractor's work or equipment resulting from 

inflows of surface or ground water or other conditions.  

 

SP-5  PROJECT SCHEDULING 

 

The Contractor shall submit an estimated work schedule, in writing to the DNR/CED, 

within fifteen (15) days after the Notice to Proceed (See GP-42, SUBMITTALS, 

REPORTS AND RECORDS) 

 

Progress meetings shall be held at which time changes in the schedule shall be discussed 

(See Section  GP-43, PROGRESS MEETINGS).  

 

SP-6  CLEAN-UP 
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The Contractor shall at all times keep all project and adjacent areas free from 

accumulations of waste material or rubbish caused by the Contractor's employees or by 

the work.  At the completion of the work, all trash, tools and surplus materials shall be 

removed from the project site and disposed of properly prior to Final Inspection and 

Acceptance by the DNR/CED and demobilization. 

   

SP-7  CONTROL OF SILTATION AND WATER POLLUTION 

 

The Contractor shall conduct his work in a manner that will not cause pollution of the 

water.  All applicable Federal and State regulations of agencies and statutes relating to the 

prevention and abatement of pollution shall be compiled within the performance of the 

Contract. 

 

The disturbance of lands and waters that are outside the limits of construction as staked is 

prohibited, except as found necessary and approved by the DNR/CED.  The Contractor 

shall conduct his work in such manner as to prevent the entry of fuels, oils, bituminous 

materials, chemicals, sewage or other harmful materials into streams, lakes or marshlands. 

 All waterways shall be cleared as soon as practicable of false work, piling, debris, or 

other obstructions placed during construction operations and not a part of the finished 

work. 

 

SP-8  SAFETY AND PROTECTION       

 

The Contractor shall be responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the work.  The Contractor shall take all 

necessary precautions for the safety of, and shall provide the necessary protection to 

prevent damage, injury or loss to all employees and other persons who may be affected 

thereby, all the work and all materials both on and off the project site, and other property 

at the site including trees, structures, utilities, etc. 

 

The Contractor shall comply with all applicable laws, ordinances, rules, regulations and 

orders of any public body having jurisdiction over the safety of persons or property and to 

protect them from damage, injury, or loss, and shall erect and maintain all necessary 

safeguards for such safety and protection.  The Contractor shall notify owners of 

adjacent property and utilities when execution of the work may affect them.  All damage, 

injury or loss to any property referred to in this item caused directly or indirectly, in whole 

or in part, by the Contractor, and Subcontractor or anyone directly or indirectly employed 

by any of them or anyone for whose acts any of them may be liable, shall be remedied by 

the Contractor.  The Contractor=s duties and responsibilities for the safety and 

protection of the work shall continue until such time as all the work is completed and the 

DNR/CED has issued a notice that the work is acceptable. 

 

SP-9  SANITARY CONDITIONS 
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The Contractor shall provide and maintain sanitary accommodations for use by his 

employees and sub-contractors.  Facilities shall comply with the  requirements of the 

local and State Board of Health and of other authorities having jurisdiction.  The 

committing of public nuisance on the project site shall be prohibited by the Contractor.  

 

SP-10  COMMENCEMENT, EXECUTION AND COMPLETION 

 

The Contractor shall be required to begin nursery propagation under the Contract within  

thirty (30) calendar days after receipt of the Notice To Proceed from the DNR/CED.  

Work shall be conducted in such a manner and with sufficient materials, equipment and 

labor as is considered necessary to insure its completion within the time limit specified.   

 

SP-11  TRANSPORTATION 

 

The Contractor shall provide a safe and reasonable means of transportation to and from 

the dock, staging area, and planting areas for his employees, the DNR/CED, NOAA 

Fisheries, and the Inspector. 

     

During planting layout, planting, and until Final Inspection and Acceptance, the 

Contractor shall provide transportation to and from the dock, staging area and planting 

areas for a maximum of three (3) personnel (DNR/CED , NOAA Fisheries, and/or 

Inspector), for a maximum of five (5) days per week.  The schedule for dates, times, and 

pickup location for transportation shall be arranged by the DNR/CED with the 

Contractor prior to mobilization.  

 

During planting layout, planting, and until Final Inspection and Acceptance, should the 

Contractor utilize a boat, quarters barge, or quarters and stay at the project area 

overnight, then the Contractor shall provide room and board for the Inspector.   

 

The Contractor shall provide daily transportation for the Inspector to and from the dock, 

staging area, and planting areas. 

         

SP-12  DELIVERY OF NOTICES, ETC. 

 

All written notices, demands, submittals and other papers or documents to be delivered to 

the Contractor under this Contract shall be delivered to the address designated by the 

DNR/CED. 

 

All written notices, demands, submittals and other papers or documents to be delivered to 

the Owner or to the DNR/CED under this Contract shall be delivered to the Coastal 

Engineering Division of the Louisiana Department of Natural Resources at the following 

address: P. O. Box 44027, Baton Rouge, Louisiana 70804-4027, or at such other place or 

places as the DNR/CED may designate by written notice delivered to the Contractor. 

 

SP-13  COPIES OF PLANS FURNISHED 
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Five (5) sets of 11" x 17" contract drawings, and specifications shall be furnished to the 

Contractor without charge except applicable publications incorporated into the technical 

specifications by reference.  Additional sets shall be furnished on request at the cost of 

reproduction.  The work shall conform to the following contract drawings all of which 

form a part of these specifications. 

 

Title     Drawing No. 

Title Sheet     1 

Plan View     2 

Layout       3  

General Notes     4 

 

SP-14    COMMUNICATIONS, REPORTS, AND RECORDS 

 

1. The Contractor shall submit a work plan and an estimated work schedule, in 

writing to the DNR/CED, within fifteen (15) days after the Notice to Proceed for 

review and approval.  The DNR/CED shall have ten (10) days to review the work 

plan and estimated work schedule to determine its acceptability.  The work plan 

shall include information regarding:   

a.  The source(s) of all plant materials (nursery name, mailing and physical 

address, phone number, and name of contact person).   

 

b. A legible copy of all current and state nursery licenses and/or permits 

issued to the nursery or nurseries. 

 

c. A letter from the nursery or nurseries supplying plant materials that it has 

received, read, and understands the plant specifications regarding this 

contract and that it will provide plant materials meeting these 

specifications.   

 

d. The types of equipment the Contractor proposes to use for delivering 

plant materials from the nursery to the delivery site and from the delivery 

site to the planting site and on the planting site to transport materials, 

personnel, etc. 

 

e. The Contractor=s proposed method of protecting 
plants from the nursery to the delivery site 

and from the delivery site to the planting site.  

 

f. The Contractor's proposed method of 

salt-hardening plants and watering plants prior 

to planting.  

  

The estimated work schedule shall show the planned schedule of dates and time 

lines for the major elements of work required to complete the work described in 
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these specifications, including but not limited to the anticipated dates of the 

following:   

 

g. The date all plant materials are on the premises of the nursery or 

nurseries. 

 

h. The anticipated dates that salt-hardening shall be commenced and 

completed 

 

i. The anticipated date(s) for site layout and staking. 

 

j. The anticipated initiation of delivery and planting operations at the work 

location. 

 

k. The estimated duration of planting operations.  

 

2. After the Notice to Proceed, but before planting operations commence or materials 

are delivered to the project delivery site, the Contractor, Subcontractors, 

DNR/CED, NOAA Fisheries and their Inspector(s) shall have a mandatory 

pre-planting meeting.  This meeting shall be held at a mutually agreeable time 

and place to discuss pertinent details of the work schedules, etc. At the 

pre-planting meeting the Contractor shall provide the following to the 

DNR/CED: 

 

a.  Communication Plan  

b.  Work Schedule 

c.  Safety Plan Report  

d.  A written statement from the contract nursery (or nurseries) that all plants 

produced for use under this contract are true to name (species, variety or 

cultivar) and meet the requirements of this contract. 

 

3. The Contractor shall have a working telephone on site and shall contact the 

DNR/CED  immediately to discuss any problems.  A written communication 

plan with names and phone numbers of key Contractor personnel shall be 

submitted at the pre-planting meeting.  A schedule of phone calls shall be 

coordinated with the DNR/CED before work begins.    

 

4. The Contractor shall keep photographs of planting progress.  The Contractor 

shall  include before and after photographs.  Photographs shall be taken weekly 

from all portions of the project and shall include a minimum of thirty-six (36) 

slides or digital images. 

 

5. The Contractor shall keep a daily record of plantings, including species and 

number  of plants delivered and installed, any Field or Change Orders, 

compliance with the approved work schedule, watering methods, transportation of 

plants, installation methods, weather conditions (wind speed and direction, 
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temperature, seas, sky conditions, and precipitation), and non working days which 

shall be included with the weekly reports of progress.  The daily reports shall be 

submitted to the DNR/CED at the weekly progress meeting, unless otherwise 

instructed by the DNR/CED. 

 

6. The Contractor shall maintain at the job site orderly files for correspondence, 

reports of job conferences, submittals, reproductions of original Contract 

Documents including all addenda, Change Orders, Field Orders, additional 

drawings issued subsequent to the executed Contract, and DNR/CED 

clarifications and interpretations of the Contract Documents, progress reports, and 

other related documents. 

 

SP-15   SITE ACCESS 

 

The site is accessible only by shallow draft boat or air.  The nearest boat launches are  

located near Empire, LA.  The Contractor shall be responsible for locating and securing a 

boat launch and staging area for equipment and plants.   

 
The Contractor shall abide by all rules, regulations, traffic regulations, site restrictions 

and any other rules and stipulations and shall be responsible for any damage or repairs to 

access routes, roads, boat launches, and staging areas and all private facilities and 

properties as outlined in GP-15 PRESERVATION AND RESTORATION OF 

PROPERTY, MONUMENTS, ETC. and GP-16 RESPONSIBILITY FOR DAMAGE 

CLAIMS. 

 

The site access routes, rights of way, road, boat launch, and staging areas shall be kept free 

from accumulation of planting containers, debris, trash or other incidentals and shall be 

clean prior to Final Acceptance and Inspection by the DNR/CED and demobilization.   

 

PART III TECHNICAL SPECIFICATIONS 

 

TS-1  GENERAL REQUIREMENTS 

 

    1.1 Scope.  The work covered by these specifications consists of furnishing all materials, 

equipment and labor, and performing all operations required to complete planting for the 

Pelican Island to Chaland Pass Vegetative Plantings.  Major tasks associated with this 

work include, but may not necessarily be limited to, the following: 

 

1.1.1 Under the Base Bid of this proposal, the Contractor shall select, transport, and 
plant approximately 170,656 vegetative plugs of Smooth Cordgrass (Spartina 
alterniflora cv. Vermilion), 40,800 four (4) inch containers of Marshhay 
Cordgrass (Spartina patens cv. Gulf Coast), 110,000 four-inch four (4) inch 
containers of Bitter Panicum (Panicum amarum var. amarum cv. Fourchon), 
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35,700 four (4) inch containers of Gulf Cordgrass (Spartina spartinae), 5,100 
four (4) inch containers of Salt Grass (Distichlis spicata), 5,100 one (1) gallon 
containers of Sea Oats (Uniola paniculata cv. Caminada), and 5,100 tube 
containers of Matrimony Vine (Lycium carolinianum) along the dune and marsh 
platform as specified.  Date and time for delivery and planting shall be 
coordinated with the DNR/CED.  

 

1.1.2 The Marshhay Cordgrass, Bitter Panicum, Gulf Cordgrass, Sea Oats, Salt Grass 

and Matrimony Vine shall be planted five (5) ft  and the Smooth Cordgass three 

(3) ft on center in rows as shown on the Plans.  The DNR/CED reserves to the 

right to modify the spacing and location of plants and rows; such modifications 

shall be accomplished through Change or Field Orders where appropriate.   

 

 1.2 Site Examination.  Bidders are required to examine the site of work.  Investigation of the 

site may show that sand bars, mudflats, rock, logs, stumps, snags, debris and other 

obstructions may be encountered.  No removal or disposal of these obstructions shall be 

made. 

 

1.2.1 The Contractor shall become familiar with the location and conditions of the 

Pelican Island to Chaland Pass Vegetative Plantings project area.  The 

Contractor shall be aware of shallow waters, stumps, logs, sand bars, mudflats, 

and any obstructions near the site.  Marine maps showing the location of nearby 

structures, channels, sandbars, and other pertinent information may be obtained 

from the U.S. Coast Guard.   

 

1.2.2 The Contractor is advised to visit the site and determine the best unloading 

locations.  The Contractor shall use maps and information for the site area, but 

must always judge site conditions because of ever changing conditions of tides 

and currents.  No additional compensation shall be allowed for difficult access 

due to adverse weather and low tides.  The Contractor shall verify the types of 

equipment necessary for accessing the site and completing the work as specified.  

 

1.2.3 No dredging for site access, mobilization, or any other reason shall be allowed. 

 

1.3 Permits.  The Contractor shall be furnished with a copy of each permit issued and shall 

be responsible for compliance with all provisions and conditions.  These permits do not 

relieve the responsibility of the Contractor from obtaining additional permits that may be 

needed to complete the work. 

 

1.4 Special Permits.  Copies of any special permits obtained by the Contractor to complete 

work shall be submitted to the DNR/CED. 
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1.5 Removal of Trash.  The Contractor shall at all times keep all project and adjacent areas 

free from accumulations of waste material or rubbish caused by the Contractor=s 

employees or by the work, and at the completion of the work, all planting containers, 

debris, trash or other incidentals used by the Contractor shall be removed from the 

project area and properly disposed of prior to Final Inspection and Acceptance by the 

DNR/CED and demobilization. 

 

1.6 Navigation.  All operations in connection with the work shall be in accordance with the 

rules and regulations of the U.S. Coast Guard, and any deviations therefrom shall be by 

special permission which is the responsibility of the Contractor.  Failure of the 

Contractor to familiarize himself with all terms, conditions and provisions of the rules 

and regulations applicable to the work shall not relieve him of his responsibility under the 

Contract. 

 

    1.7 Navigation Depths.  Navigable depths shall not be impaired except as allowed by law 

regulating navigation in the area. 

 

    1.8 Existing Features.  The Contractor shall be responsible for investigating, locating and 

protecting all existing facilities, structures, services, colonial nesting birds habitat areas, 

and pipelines on, above, or under the surface of the area where construction operations are 

to be performed. 

 

TS-2  MOBILIZATION AND DEMOBILIZATION 

 

    2.1 Description. Mobilization consists of preparatory work and operations, including those 

necessary for movement of personnel, equipment, supplies and incidentals to the project 

site; the establishment of offices, buildings and other facilities necessary for work on the 

project; the cost of bonds and any required insurance; and other preconstruction expenses 

necessary for start of the work, excluding the cost of construction materials.  Such costs 

include, but are not necessarily limited to the following: 

 

2.1.1 Fuel, lubrication,  maintenance and repair of equipment. 

 

2.1.2 Temporary Construction facilities. 

 

2.1.3 Offshore radio telephones. 

 

2.1.4 Movement of all equipment and material to and from the project sites. 

 

Capital costs for equipment and such other costs may be prohibited by the contract 

documents or by law and shall not be included. 

  2.2 Arbitrary Mobilization by Contractor.  No compensation will be made for any 

remobilization that may be required because of inclement weather, or any other 

circumstance.  Should the Contractor elect to demobilize prior to completing the project, 

such demobilization and subsequent remobilization shall be at no cost to the DNR/CED.   
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    2.3 Measurement and payment.  All costs connected with mobilization and demobilization of 

all the Contractor's plant, equipment, personnel, and those of his subcontractors and 

other such costs in the contract documents for the Pelican Island to Chaland Pass 

Vegetative Plantings shall be paid for as outlined in the SCHEDULE OF BID ITEMS.     

 

TS-3   PLANT MATERIAL REQUIREMENTS 

 

3.1 All plants shall be obtained from a Louisiana licensed nursery grower. All plants shall be 

Louisiana-grown plant material and grown in Louisiana. The contracting nursery shall 

acclimate plant materials by growing plants in full sun conditions for at least thirty (30) 

days before planting. (i.e. not inside greenhouse, under glass, under shade cloth, etc.).  A 

legible copy of all current state nursery license(s) and/or permit(s) issued to the contracting 

nursery (or nurseries, or their subcontractors) to be utilized by the Contractor shall be 

provided to the DNR/CED. 

 

3.2 Certification shall be provided that all plant materials have been produced in accordance 

with federal and Louisiana state laws where applicable.  Federal and State Quarantine 

Summaries are available through the Regulatory Affairs Director, American Nursery and 

Landscape Association, Washington, DC.  

 

3.3 The Contractor, or its Subcontractor, shall secure all permits required in the 

transportation, collection, and propagation of nursery stock.  A copy of all permits 

required in the transportation, collection, and propagation of nursery stock shall be 

provided to the DNR/CED. 

   

3.4 Within thirty (30) days following the receipt of the Notice to Proceed the Contractor shall 

notify, in writing to the DNR/CED, that plant material is on the premises of the nursery (or 

nurseries) responsible for growing operations in an amount sufficient to propagate the 

required number of contract transplants.  After submission of the nursery or nurseries to 

be utilized, the Contractor shall not change the selected source of plant materials without 

notifying the DNR/CED in writing.   

 

3.5 Plants shall be free of defects, disfiguring, sun scalding, diseases, insects, insect eggs, 

borers, or other forms of infections or infestation.  

 

3.6 Plants shall be available for inspection at the nursery by the DNR/CED and NOAA 

Fisheries.  The Contractor and the nursery (or nurseries) shall make available for 

inspection to the DNR/CED, NOAA Fisheries and/or their Inspectors, the specified 

vegetation that is to be used for this project. 

 

3.7 All plants shall be packed for delivery from the nursery to the delivery site and from the 

delivery site to the planting site in such a manner as to ensure adequate protection against 

climatic, seasonal, wind damage or other injuries during transit.  Special care shall be 

taken for prompt delivery and careful handling in loading and unloading.  Damaged 

plants shall be rejected by the DNR/CED and shall be removed and replaced immediately 

at the Contractor=s expense. 
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3.8 Each individual shipment of plants to the delivery site shall be accompanied by a delivery 

slip indicating the following information: 1) source of plant material (nursery name), 2) 

species (scientific and common name and if applicable, cultivar), 3) plant size, 4) quantity 

being delivered, 5) date of delivery, and for Smooth Cordgrass, 6) date dug.  Shipping 

slips are to be signed by the Contractor.  Copies of the shipping slips shall be provided 

to the DNR/CED. 

 

FERTILIZER 

 

3.9 Each Bitter Panicum, Marshhay Cordgrass, Sea Oats, and Gulf Cordgrass plant shall 
be fertilized with one slow-release, high nitrogen fertilizer tablet.  The tablet weight shall 
be no less than 15 grams nor greater than 25 grams.  Each tablets shall contain no 
less than 15 percent nor more than 30 percent nitrogen.  Each tablet shall be placed 
within two (2) to four (4) inches from the rootball edge and three (3) inches below 
normal ground immediately after planting.  The Smooth Cordgrass, Salt Grass, and 
Matrimony Vine shall not be fertilized.  

 

POTTING MEDIUM 

 

3.10 The Potting medium (potting soil) shall be free of any foreign objects such as glass, shell, 

stones, pottery, or other debris not generally considered standard potting media.  

Acceptable potting medium shall be a homogeneous mixture of various concentrations of 

silt, sand, and/or clay separates with or without the addition of organic matter.  Within 

thirty (30) days after the Notice to Proceed has been issued, the DNR/CED shall inspect 

the potting medium at the nursery for approval.  Once the potting medium has been 

certified as acceptable by DNR/CED, further mixing or alteration with non-certified 

material shall not be allowed. 

 

SALT HARDENING 

 

3.11 Smooth Cordgrass plants shall be salt-hardened under ponding conditions to a minimum 

of fifteen (15) parts per thousand. Plants are to be salt-hardened to these levels for at least 

fourteen (14) consecutive days within one (1) week of delivery.  All other plants shall not 

be salt hardened.  

 

3.12 Smooth Cordgrass plants are to be salt hardened at increments of no more than five (5) 

parts per thousand per week. 

 

3.13 The Contractor shall inform, in writing to the DNR/CRD, two (2) weeks prior to the 

commencement of salt hardening and of the methods by which Smooth Cordgrass shall be 

salt hardened. 
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PRUNING 

 

3.14 Smooth Cordgrass stems longer than thirty six (36) inches shall be cut to facilitate 

transportation and planting; however, plant stems may not be cut shorter than thirty six 

(36) inches from the cut end to the stem-root interface.  Salt Grass stems longer than ten 

(10) inches shall be cut to facilitate transportation and planting; however plant stems shall 

not be cut shorter than ten (10) inches.  Stems shall not be broken or physically damaged 

during transportation or planting. 

 

TS-4  PLANT TYPES 

 

SMOOTH CORDGRASS 

 

4.1 Acceptable Smooth Cordgrass plants for the purpose of this contract are nursery grown 

plants produced vegetatively from first generation foundation material and/or plants 

produced vegetatively as accessional generations from foundation materials of Spartina 

alterniflora cv. Vermilion.  For this project Smooth Cordgrass shall be vegetative plugs. 

Plants produced from seed, cell and tissue culture lines, DNA fragments and pollen, or 

other methods of biotechnology are not acceptable.  

 

4.2 The plant species Spartina alterniflora cv. Vermilion is a cultivated variety released by the 

USDA, Natural Resources Conservation Service, Golden Meadow Plant Materials Center 

(PMC) in 1989. The complete and proper name for acceptable plant materials for this 

contract is Spartina alterniflora Loisel cv. Vermilion. 

 

4.3 Foundation material as it related to Spartina alterniflora cv. Vermilion and this contract is 

defined as and shall meet all three of the following: 

 

1)  Vegetative germplasm released and maintained by the Natural Resource 

Conservation Service, Golden Meadow PMC; and 

 

2)  Foundation material provided directly to a nursery from the Golden Meadow 

PMC; and 

 

   3)  Vegetative propagules subsequently produced as direct accessional generations 

from the original foundation material provided to a nursery by the Golden 

Meadow PMC.  That is, the plants shall be reproduced vegetatively by and at a 

nursery from its own foundation material obtained from the Golden Meadow 

PMC.   

 

4.4 The Contractor shall provide official documentation that the nursery providing plant 

material has received foundation material for Spartina alterniflora cv. Vermilion from the 

Golden Meadow PMC. 
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4.5 Foundation Material for nursery propagation can be obtained from: 

 

 Golden Meadow PMC   

 438 Airport Road 

 Galliano, LA 70354 

 (985) 475-5280 

 

4.6 Each Smooth Cordgrass vegetative plug transplant shall have a minimum of three (3) live 

stems, attached at the stem-root interface.  At least two (2) of the three (3) stems shall 

have a minimum stem height/length of ten (10) inches from the stem-root interface to the 

stem (not leaf) tip.  In addition, each plug shall have a root mass of not less than two (2) 

inches  in diameter at the root crown, and with no less than a total of four (4) primary 

roots per plug.  Plug roots shall not be less than six (6) inches in length from the point of 

attachment to the root tip when stretched out. 

 

BITTER PANICUM  

 

4.7 Acceptable Bitter Panicum plants for the purpose of this contract are nursery grown plants 

produced vegetatively from first generation foundation material and/or plants produced 

vegetatively as accessional generations from foundation materials of Panicum amarum 

var. amarum cv. Fourchon.  Plants produced from seed, cell and tissue culture lines, 

DNA fragments and pollen, or other methods of biotechnology are not acceptable. 

 

4.8 The plant species Panicum amarum var. amarum cv. Fourchon is a cultivated variety 

released by the USDA, Natural Resources Conservation Service, Golden Meadow PMC. 

 

4.9 Foundation material as it related to Panicum amarum var. amarum cv. Fourchon and this 

contract is defined as and shall meet all three of the following: 

 

1)  Vegetative germplasm released and maintained by the Natural Resource 

Conservation Service, Golden Meadow PMC; and 

 

2)  Foundation material provided directly to a nursery from the Golden Meadow 

PMC; and 

 

   3)  Vegetative propagules subsequently produced as direct accessional generations 

from the original foundation material provided to a nursery by the Golden 

Meadow PMC.  That is, the plants shall be reproduced vegetatively by and at a 

nursery from its own foundation material obtained from the Golden Meadow 

PMC.   

 

4.10 The Contractor shall provide official documentation that the nursery providing plant 

material has received foundation material for Panicum amarum var. amarum cv. Fourchon 

from the Golden Meadow PMC. 
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4.11 Foundation Material for nursery propagation can be obtained from: 

 

 Golden Meadow PMC   

 438 Airport Road 

 Galliano, LA 70354 

 (985) 475-5280 

 

4.12 Each four (4) inch container of Panicum amarum var. amarum cv. Fourchon shall have a 

minimum of three (3) live and actively growing stems. Each of the three (3)  required 

stems shall have a minimum stem height/length of twelve (12) inches from the stem-root 

interface to the stem (not leaf) tip. 

 

MARSHHAY CORDGRASS 

 

4.13 Acceptable Marshhay Cordgrass plants for the purpose of this contract are nursery grown 

plants produced vegetatively from first generation foundation material and/or plants 

produced vegetatively as accessional generations from foundation materials of Spartina 

patens cv. Gulf Coast.  For this project Marshhay Cordgrass shall be four (4) inch 

containers. Plants produced from seed, cell and tissue culture lines, DNA fragments and 

pollen, or other methods of biotechnology are not acceptable.  

 

4.14 The plant species Spartina patens cv. Gulf Coast is a cultivated variety released by the 

USDA, Natural Resources Conservation Service, Golden Meadow Plant Materials Center 

(PMC) in 1989. The complete and proper name for acceptable plant materials for this 

contract is Spartina patens cv. Gulf Coast. 

 

4.15 Foundation material as it related to Spartina patens cv. Gulf Coast and this contract is 

defined as and shall meet all three of the following: 

 

1)  Vegetative germplasm released and maintained by the Natural Resource 

Conservation Service, Golden Meadow PMC; and 

 

2)  Foundation material provided directly to a nursery from the Golden Meadow 

PMC; and 

 

   3)  Vegetative propagules subsequently produced as direct accessional generations 

from the original foundation material provided to a nursery by the Golden 

Meadow PMC.  That is, the plants shall be reproduced vegetatively by and at a 

nursery from its own foundation material obtained from the Golden Meadow 

PMC.   

 

4.16 The Contractor shall provide official documentation that the nursery providing plant 

material has received foundation material for Spartina patens cv. Gulf Coast from the 

Golden Meadow PMC. 

 

4.17 Foundation Material for nursery propagation can be obtained from: 
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 Golden Meadow PMC   

 438 Airport Road 

 Galliano, LA 70354 

 (985) 475-5280 

 

4.18 Each four (4) inch container of Spartina patens cv. Gulf Coast shall have a minimum 
of eight (8) live and actively growing stems.  Each of the eight (8) required stems shall 
have a minimum stem height/length of twelve (12) inches from the stem-root interface 
to the stem (not leaf) tip. 

 
 

GULF CORDGRASS 
 

4.19 Acceptable Gulf Cordgrass plants for the purpose of this contract are plants produced 
from an original collection of a Louisiana coastal Spartina spartinae ecotype; or plants 
produced as an accessional generation from foundation material originally collected as 
a Louisiana coastal Spartina spartinae ecotype. 

 
4.20 Each four (4) inch container of Spartina spartinae shall have a minimum of six (6) live 

and actively growing stems per container.  Each of the six (6) required stems shall 
have a minimum stem height/length of ten (10) inches from the stem-root interface 
to the stem (not leaf) tip. 

 
SEA OATS 

 
4.21 Acceptable Sea Oats plants for the purpose of this contract are nursery grown plants 

produced vegetatively from first generation foundation material and/or plants produced 

vegetatively as accessional generations from foundation materials of Uniola paniculata cv. 

Caminada.  For this project Sea Oats shall be trade gallons containers.  Plants produced 

from seed, cell and tissue culture lines, DNA fragments and pollen, or other methods of 

biotechnology are not acceptable.  

 

4.22 The plant species Uniola paniculata cv. Caminada is a cultivated variety released by the 

USDA, Natural Resources Conservation Service, Golden Meadow Plant Materials Center 

(PMC) in 2001. 
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4.23 Foundation material as it related to Uniola paniculata cv. Caminada and this contract is 

defined as and shall meet all three of the following: 

 

1)  Vegetative germplasm released and maintained by the Natural Resource 

Conservation Service, Golden Meadow PMC; and 

 

2)  Foundation material provided directly to a nursery from the Golden Meadow 

PMC; and 

 

   3)  Vegetative propagules subsequently produced as direct accessional generations 

from the original foundation material provided to a nursery by the Golden 

Meadow PMC.  That is, the plants shall be reproduced vegetatively by and at a 

nursery from its own foundation material obtained from the Golden Meadow 

PMC.   

 

4.24 The Contractor shall provide official documentation that the nursery providing plant 

material has received foundation material for Uniola paniculata cv. Caminada from the 

Golden Meadow PMC. 

 

4.25 Foundation Material for nursery propagation can be obtained from: 

 

 Golden Meadow PMC   

 438 Airport Road 

 Galliano, LA 70354 

 (985) 475-5280 

 

4.26 Each Sea Oats trade gallon container shall have a minimum of five (5) live stems, attached 

at the stem-root interface.  At least two (2) of the five (5) stems shall have a minimum 

stem height/length of ten (10) inches from the stem-root interface to the stem (not leaf) tip.  

 

MATRIMONY VINE 
 

4.27 Acceptable Matrimony Vine plants for the purpose of this contract are plants produced 
from an original collection of a Louisiana coastal Lycium carolinianum ecotype; or plants 
produced as an accessional generation from foundation material originally collected as 
a Louisiana coastal Lycium carolinianum ecotype. 

 
4.28 Each tube container of Lycium carolinianum shall have a minimum of one (1) live and 

actively growing stems per container.  The stem shall have a minimum stem 
height/length of ten (10) inches from the stem-root interface to the stem (not leaf) tip. 
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SALT GRASS 
 

4.29 Acceptable Salt Grass plants for the purpose of this contract are plants produced from 
an original collection of a Louisiana coastal Distichlis spicata ecotype; or plants 
produced as an accessional generation from foundation material originally collected as 
a Louisiana coastal Distichlis spicata ecotype. 

 
4.30 Each four (4) inch container of Distichlis spicata shall have a minimum of six (6) live 

and actively growing primary stems per individual cell and have a minimum stem height 
of six (6) inches from the stem-root interface to the stem (not leaf) tip.  A primary stem 
is defined as a vertical, self-supporting, upright stem with a primary root system 
developed below the soil surface.  A stolon (runner) may count as a primary stem even 
though the stem may have lodged and is growing horizontally, providing: 1) the origin 
of the stolon=s point of attachment is below the soil surface, 2) the stolon has developed 
its= own primary root system below the soil surface, and 3) the stolon is not a secondary 
aerial branch of another primary stem.  In addition, any secondary stem development 
from stolon nodes shall not be considered in the minimum number of primary stem 
irrespective of their stem height and root. 

 
TS-5   PLANT SIZES AND CONTAINERS 
 

VEGETATIVE PLUGS   
 

5.1 All vegetative plug transplants shall consist of multi-stemmed, bare-root material, and 
shall meet the following specifications: 

 
5.1.1 Vegetative plug transplants shall not be dug earlier than seventy two (72) hours 

prior to the time of delivery to the planting site. 
 

5.1.2 All portions of the vegetative plug transplants, i.e., stems, roots and leaves, shall 
be specifically protected in such a manner as to ensure adequate protection 
against climatic, seasonal, mechanical, or other injury during transit, loading 
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and unloading, holding, and planting.  Plugs can be protected by a number of 
acceptable methods such as wrapping with:  1) burlap, 2) sphagnum (or other 
water-holding mosses), 3) paper, 4) packing in water absorbing gels, or 5) 
a combination of materials.  The Contractor shall contact the DNR/CED to 
confirm the suitability of packing materials prior to transporting or delivering any 

plants.  

 

FOUR INCH CONTAINERS 

 

5.2 Four (4) inch containers shall be square, rectangle, or round in shape and shall be 

individual containers, not molded trays or tray liners.  Containers shall be at least four (4) 

inches  (outside dimensions) across the top length and width, or diameter if round, and a 

minimum of three and one half (3-2 ) inches deep.  Containers shall be constructed of rigid 

plastics.  Paper, polystyrene (Styrofoam), peats, or other biodegradable materials are not 

acceptable. 
 

GALLON CONTAINERS   
 

5.3 Gallon containers shall be round in shape and shall be individual containers, not molded 
trays or tray liners. Containers shall be trade gallon in size.  An acceptable trade gallon 
container shall have dimensions that are not less than five and three-quarter (5-3/4) 
inches nor more than six and one-half (6-2) inches across the top (outside diameter) 
and not less than six (6) inches nor more than seven (7) inches in height (outside 
dimension).  In addition, containers shall be constructed of rigid plastics; paper, 
polystyrene (Styrofoam), peats, or other biodegradable materials are not acceptable. 

 
TUBE CONTAINERS 

 

5.4 Tube containers are known by a number of commercial and informal names, such as 

Leach tube, cone-tainers, and deepots to name a few.  For the purpose of this 

specification, tube container is described as a molded rigid tube-shaped container, having 

a two (2) inch minimum to a two and one half (2-1/2) inch maximum diameter opening at 

the top, tapering to a blunt point at the base with a seven (7) inch minimum to a ten (10) 

inch maximum depth.  In addition to the diameter/depth requirements, tube containers 

shall also contain interior vertical anti-spiral ribs designed to force developing roots 

downward and prevent root spiraling. 

 

5.5 Tube containers shall be individual tubes, not molded trays or tray liners.  Tube 

containers must be constructed of rigid plastics.  Paper, polystyrene (Styrofoam), peats, or 

other biodegradable materials are not acceptable.   
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TS-6  PLANT INSTALLATION 

 

6.1 Plants shall be planted the same day they are delivered to the site if possible.  Plants shall 

not become water stressed prior to planting.  Plants shall retain their stem and leaf rigidity 

at all times indicating adequate moisture is being received.  Plants shall be watered with 

water within the salinity ranges they were grown. The Contractor must take the necessary 

precautions to insure that plant materials received adequate water during all phases of the 

contract prior to actual planting; that is, transplants must stay moist during mobilization 

and while on site prior to planting. Plants appearing discolored, shriveled, dehydrated, or 

otherwise stressed shall be rejected.   

 

6.2 Vegetative plug transplants shall be planted in a dug hole.  The depth of the planting 
hole shall be fixed so that the stem-root interface shall be a minimum of one (1) inch 
below normal ground.  The stem-root interface shall not be more than four (4) inches 
below normal ground.  The planting hole shall be tightly closed around the plant and 
plants must remain erect after planting.(See Typical Planting Details) 

 

6.3 All containerized plants shall be planted in a dug hole.  The plant shall be removed from 

the container immediately prior to planting and placed into the hole.  For Marshhay 

Cordgrass, Gulf Cordgrass, Salt Grass, Matrimony Vine, and Sea Oats the hole depth 

should be fixed so that the top surface of the plant root ball is one (1) inch below normal 

ground.  For Bitter Panicum the hole depth should be fixed so that the top surface of the 

plant root ball is a minimum of two (2) inches and no more than four (4) inches below 

normal ground.  (See Typical Planting Details) 

 

6.4 The DNR/CED and/or its Inspector reserves the right to reject any plant material not 

meeting minimum specifications. 

 

TS-7  PLANTING LAYOUT 

 

7.1 The DNR/CED and/or its Inspector shall assist the Contractor in planting layout.  The 

specific location of planting boundaries, rows, baselines, and colonial nesting bird habitat 

areas shall be marked on site by the Contractor as directed by the DNR/CED or its 

Inspector.  The DNR/CED or its Inspector reserve the right to alter the boundaries, 

rows, and plant spacing, if necessary; such modifications shall be accomplished through 

Change or Field Orders where appropriate. 

 

7.2 All plants shall be planted in rows unless otherwise specified by the DNR/CED.  The 

Marshhay Cordgrass, Bitter Panicum, Gulf Cordgrass, Sea Oats, Salt Grass, and 

Matrimony Vine shall be planted five (5) ft  and the Smooth Cordgass three (3) ft on 

center in rows as shown on the Plans.  The DNR/CED reserves to the right to modify the 

spacing and location of plants and rows; such modifications shall be accomplished 

through Change or Field Orders where appropriate.  

 

7.3 Planting may only occur between March 1 and July 31, unless otherwise authorized in 

writing by the DNR/CED. 



 

 

 

 

DRAFT 

 

 

 

 

 

 

 
 48 

 

TS-8  COLONIAL NESTING BIRDS  HABITAT AREAS 
 

8.1 Vegetation shall not be established within nesting areas for colonial nesting birds which 
inhabit the island.  Colonial nesting birds habitat areas shall be identified and staked by 

the Contractor as directed by the DNR/CED or the Inspector as stated in GP-35 

CONSTRUCTION STAKES AND LINES.  The Contractor shall avoid planting in or 
traversing all areas flagged, marked, or identified as colonial nesting birds habitat areas.  

 

 

 

 

 

 

 

 

 

 

TS-9   DELIVERABLES   

 

8.1 Prior to Planting 

 

8.1.1. Within fifteen (15) days after the receipt of the Notice to Proceed, the Contractor 

shall submit, in writing to the DNR/CED,  a work plan and estimated work 

schedule to determine its acceptability.  The work plan shall include information 

regarding:   

8.1.1.1  The source(s) of all plant materials (nursery name, mailing and physical 

address, phone number, and name of contact person).   

 

8.1.1.2 A legible copy of all current and state nursery licenses and/or permits 

issued to the nursery or nurseries.  A legible copy of all permits required 

in the transportation, collection, and propagation of nursery stock, if 

applicable. 

 

8.1.1.3 A letter from the nursery or nurseries supplying plant materials that it has 

received, read, and understands the plant specifications regarding this 

contract and that it will provide plant materials meeting these 

specifications.    

 

8.1.1.4 The types of equipment the Contractor proposes to use for delivering 

plant materials from the nursery to the delivery site and from the delivery 

site to the planting site and on the planting site to transport materials, 

personnel, etc., including methods of protecting plants during 

transportation. 
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8.1.1.5 The Contractor's proposed method of salt-hardening plants and watering 

plants prior to planting.  

 

The estimated work schedule shall show the planned schedule of dates and time lines for 

the major elements of work required to complete the work described in these 

specifications, including but not limited to the anticipated dates of the following:   

 

8.1.1.6 The date all plant materials are on the premises of the nursery or 

nurseries. 

 

8.1.1.7 The anticipated dates that salt-hardening shall be commenced and 

completed 

 

8.1.1.8 The anticipated date(s) for site layout and staking. 

 

8.1.1.9 The anticipated initiation of delivery and planting operations at the work 

location. 

 

8.1.1.10  The estimated duration of planting operations.  

  

8.1.2 Within thirty (30) days following the receipt of the Notice to Proceed the 

Contractor shall notify, in writing to the DNR/CED, of the date that plant 

material is on the premises of the nursery (or nurseries) responsible for growing 

operations in an amount sufficient to propagate the required number of contract 

transplants. 

 

8.1.3 After the Notice to Proceed, but before planting operations commence or materials 

are delivered, the Contractor, Subcontractors, DNR/CED, NOAA Fisheries 

and/or their Inspector(s) shall have a mandatory pre-planting meeting.  This 

meeting shall be held at a mutually agreeable time and place to discuss pertinent 

details of the work schedules, etc. At the pre-planting meeting the Contractor 

shall provide the following to the DNR/CED: 

 

1.  Communication Plan  

2.  Work Schedule 

3.  Safety Plan Report  

4.  A written statement from the contract nursery (or nurseries) that all plants 

produced for use under this contract are true to name (species, variety or 

cultivar) and meet the requirements of this contract. 

 

8.2 Weekly  

 

8.2.1 The Contractor shall keep a daily record of plantings, including species and 

number  of plants delivered and installed, any Field or Change Orders, 

compliance with the approved work schedule, watering methods, transportation of 

plants, installation methods, weather conditions (wind speed and direction, 

temperature, seas, sky conditions, and precipitation), and non working days which 

shall be included with the weekly reports of progress.  The daily reports shall be 
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submitted to the DNR/CED at the weekly progress meeting, unless otherwise 

instructed by the DNR/CED. 

 

8.3 Post Planting 

 

8.3.1  The Contractor shall select, transport, and plant approximately 170,656 
vegetative plugs of Smooth Cordgrass (Spartina alterniflora cv. Vermilion), 
40,800 four (4) inch containers of Marshhay Cordgrass (Spartina patens cv. 
Gulf Coast), 110,000 four-inch four (4) inch containers of Bitter Panicum 
(Panicum amarum var. amarum cv. Fourchon), 35,700 four (4) inch containers 
of Gulf Cordgrass (Spartina spartinae), 5,100 four (4) inch containers of Salt 
Grass (Distichlis spicata), 5,100 one (1) gallon containers of Sea Oats (Uniola 
paniculata cv. Caminada), and 5,100 tube containers of Matrimony Vine 
(Lycium carolinianum) along the dune and marsh platform as specified. 

 

8.3.2 The Contractor shall contact the DNR/CED a minimum of seventy two (72) 

hours prior to of anticipated completion for the purpose of Final Inspection and 

Acceptance.  

 

8.3.3 The Contractor shall furnish the DNR/CED with copies of delivery slips, 

indicating the source of plant materials, date delivered, exact quantity, size, and 

species delivered, and date dug (Smooth Cordgrass) with each shipment of plant 

materials to the delivery site as specified.      

 

8.3.4 The Contractor shall furnish the DNR/CED with one record copy of the Contract 

Documents at the site in proper order and marked to show all Field and Change 

Orders made by the DNR/CED.   

 

8.3.5 The Contractor shall furnish the DNR/CED with a minimum of thirty-six (36) 

slides or digital images taken during planting as specified. 
 


